
Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

203 LS

LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG

203.02

LAB

One lab sample per soils type. Field compaction tests per

Sampling and Testing Guide for Acceptance and

Verification.

LG 203

LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 203.02

LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 203.02

204 LS

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.20

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.21

COC/APL LG 716.03

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 717

205 EXCAVATION AND BACKFILL FOR BRIDGE AND RETAINING STRUCTURES LS

COC, LAB One lab sample per source. LG 703.18

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

Excavated Material

Subgrade

Borrow Excavated Material

EXCAVATION AND EMBANKMENT

Selected Material

Filter Material

Structure Backfill Material

Trench Backfill Material

Geotextiles for Underdrain Applications

Cullet and Cullet-Made Materials

EXCAVATION AND BACKFILL FOR MISCELLANEOUS FACILITES
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.20

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 717

206 CY

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.20

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.21

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 717

207 CY or LS

LAB LG 203.02

209 LS or FA

COC/APL LG 716.08

DA LR 209.02

DA LR 209.02

DA LR 209.02

DA LR 209.02

DA LR 209.02

DA LR 209.02

Slope Drains

Mulches

Grass

Fertilizer and soil conditioners

Hydro-mulching

Berms

DITCH AND CHANNEL EXCAVATION

TEMPORARY WATER POLLUTION, DUST, AND EROSION CONTROL

EXCAVATION AND BACKFILL FOR DRAINAGE STRUCTURES

Silt Fences

Excavated Material

Structure Backfill Material

Trench Backfill Material

Cullet and Cullet-Made Materials

Structure Backfill Material

Cullet and Cullet-Made Materials
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

301 TON

LAB

One per project for each mix type. If the design

requirements are modified after the Engineer accepts the

job-mix-formula, a new job-mix-formula must be

submitted before using mix produced from the modified

design.

LB 301.02 (B)

COC-LAB, APL

For Non APL products:

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 6 months

LB 702.01

COC-LAB

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 6 months

LB 702.01

COC-LAB, APL

For Non APL products:

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 3 months

LB 702.04

COC-LAB

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 3 months

LB 702.04

Hot Mix Asphalt Base Course

Approved Mix Design

Asphalt Cement

Asphalt Cement (Oahu Only)

Emulsified Asphalt

Emulsified Asphalt (Oahu Only)
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB
1 per approximately every 500 tons of asphalt concrete,

minimum one per day
LB

301.03 in

accordance

with

Subsection

401.03

LAB
1 per approximately every 250 tons of asphalt concrete,

minimum three per day
LB

301.03 in

accordance

with

Subsection

401.03

COC-LAB 1 per approx 1000 tons of asphalt concrete LB 703.03

COC Certificate of Compliance with Test Results LB 703.15

COC Certificate of Compliance with Test Results LB 712.03

304 TON or CY

COC/APL, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.06

305 TON or CY

COC/APL, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.17

306 LS

COC, LAB
One lab sample per approx. every 2,500 cu. yd. per type.

LG 703.04

312 TONHot Mix Glassphalt Base Course

Aggregate for Hot Mix Asphalt Base Course

Filler

AGGREGATE BASE COURSE

AGGREGATE SUBBASE COURSE

UNTREATED PERMEABLE BASE COURSE

Aggregate for Untreated Base

Aggregate for Subbase

Samples of Uncompacted Mix for Specific Gravity

Hydrated Lime

Coarse Aggregate / Filler

Samples of Compacted AC Cores
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

One per project for each mix type. If the design

requirements are modified after the Engineer accepts the

job-mix-formula, a new job-mix-formula must be

submitted before using mix produced from the modified

design.

LB 312.02 (B)

COC-LAB, APL

For Non APL products:

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 6 months

LB 702.01

COC-LAB

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 6 months

LB 702.01

COC-LAB, APL

For Non APL products:

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 3 months

LB 702.04

COC-LAB

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 3 months

LB 702.04

Emulsified Asphalt (Oahu Only)

Emulsified Asphalt

Asphalt Cement

Approved Mix Design

Asphalt Cement (Oahu Only)
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB
1 per approximately every 500 tons of asphalt concrete,

minimum one per day
LB

312.03 in

accordance

with

Subsection

401.03

LAB
1 per approximately every 250 tons of asphalt concrete,

minimum three per day
LB

312.03 in

accordance

with

Subsection

401.03

LAB, COC 1 per approx 1000 tons of asphalt concrete LB 703.03

COC Certificate of Compliance with Test Results LB 703.15

COC Certificate of Compliance with Test Results LB 717.01

COC Certificate of Compliance with Test Results LB 717.02

313 INCIDENTAL

COC/APL LG 716.02

314 INCIDENTAL

LAB Samples, COC

Certificate of Compliance. Check samples of 1 for

approximately every 5,000 yd3 of concrete placed or as

required for control. Location: Weigh hopper or in the

feed line immediately in advance of the hopper. Size:

Approximately 30 lbs. Small Qty: If concrete is used for

incidental construction, Certificate of Compliance.

LS 701.01

Cullet and Cullet-Aggregate Mixtures on Construction Materials

Cullet Materials for Roadways

Geotextiles for Permeable Separator Applications

PERMEABLE SEPARATOR

Controlled Low Strength Materials (CLSM) For Utilities and Structures

Portland Cement

Samples of Compacted AC Cores

Aggregate for Hot Mix Asphalt Base Course

Filler

Samples of Uncompacted Mix for Specific Gravity
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB Samples (Oahu Only).

LAB (Other Districts)

Fine Aggregates (F.A.): (1)a. Gradation - 1 for approximately

every month or 1,000 yd3 of concrete placed or as required for

control. Location: See Note 3. Size: Approximately 10 lbs.

(F.A.). Small Qty: See Note 2. Verification Sampling: 1 to 1 for

first 5 acceptance tests, 1 per 10 thereafter (1)b. Specific

Gravity - When aggregate changed or as required for source

information. Location: See Note 3. Size: Approximately 5 lbs.

(F.A.). (3)(a) Sand Equivalent - If required, 1 for approximately

every month or 3,000 yd3 of concrete placed or as required for

control. Location: See Note 3. Size: Approximately 2 lbs. Small

Qty: See Note 2. Verification Sampling: When required, 1 per

5,000 yd3. (3)(b) Clay Lumps and Friable Particles; Organic

Impurities; and L.A. Abrasion on Parent Material for

Manufactured Fines Only - When aggregate changed or as

required for source information. Location: See Note 3. Size:

Approximately 50 lbs. (3)(c) Complete -When new source is

proposed for use or when aggregate changed. Location:

Stockpile/See Note 3. Size: Approximately 100 lbs.

*Verification Sampling Cont.: See Note 4.

LS 703.01

COC LS 601.03 Mix Design- PCC

Fine Aggregate for Concrete-PCC
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

1 set for each day when volume exceeds 25 yd3 or as

required for acceptance for concrete specified by

strength. Location: At point concrete deposited in the

work. Size: 1 Set of 2- 6"x12" cyl. for each test age. Small

Qty: If concrete is less than 25 yd3, 1 per accumulative

100 yd3. None if total days run less than 25 yd3.

Verification Sampling: 1 per project. When total days run

less than 25 yd3, none

LS 314.20

401 TON

LAB

One per project for each mix type. If the design

requirements are modified after the Engineer accepts the

job-mix-formula, a new job-mix-formula must be

submitted before using mix produced from the modified

design.

LB 401.02 (B)

COC-LAB, APL

For Non APL products:

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 6 months

LB 702.01

COC-LAB

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 6 months

LB 702.01

Asphalt Cement (Oahu Only)

Asphalt Cement

Approved Mix Design

CLSM specimens

Hot Mix Asphalt (HMA) Pavement, Mix No. IV
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC-LAB, APL

For Non APL products:

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 3 months

LB 702.04

COC-LAB

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 3 months

LB 702.04

LAB
1 per approximately every 500 tons of asphalt concrete,

minimum one per day
LB 401.03 (F) (1)

LAB
1 per approximately every 250 tons of asphalt concrete,

minimum three per day
LB 401.03 (F) (1)

COC-LAB 1 per approx 1000 tons of asphalt concrete LB 703.09

COC Certificate of Compliance with Test Results LB 703.15

COC Certificate of Compliance with Test Results LB 712.03

404 SY

LAB

One per project for each mix type. If the design

requirements are modified after the Engineer accepts the

job-mix-formula, a new job-mix-formula must be

submitted before using mix produced from the modified

design.

LB 401.02 (B)

Emulsified Asphalt

Hydrated Lime

Approved Mix Design

Emulsified Asphalt (Oahu Only)

Aggregate for Hot Mix Asphalt Pavement

Samples of Compacted AC Cores

Samples of Uncompacted Mix for Specific Gravity

Filler

Slurry Seal
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC-LAB, APL

For Non APL products:

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 3 months

LB 702.04

COC-LAB

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 3 months

LB 702.04

COC-LAB
1 per approximately every 20,000 square yards of slurry

seal
LB 703.11

COC Certificate of Compliance with Test Results LB 703.15

407 INCIDENTAL

COC-LAB, APL

For Non APL products:

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 3 months

LB 702.04

LAB, COC

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 3 months

LB 702.04

411 CY, SY

LAB, COC Concrete Mixture - Pavements LS 601.00

Emulsified Asphalt

Emulsified Asphalt

Portland Cement Concrete Pavement (PCCP)

Structural Concrete

Emulsified Asphalt (Oahu Only)

Emulsified Asphalt (Oahu Only)

Aggregate for Slurry Seal

Filler

Tack Coat
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC LS 601.03

COC LS 705.01

COC Certificate of Compliance with Test Results LS 705.04

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01

COC LS 711.01

LAB, COC Certificate of Compliance with Test Results LS 709.01

Joint Sealer

Reinforcing Steel

Curing Materials

Dowels

Joint Filler

Mix Design- PCC
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

(1) Compressive Strength (28 days, 7days), when required by Central

Laboratory - 1 set for approximately 300 yd3 of concrete placed for

concrete specified by class; 1 set for each 150 yd3 and fractional

thereof placed on any day or as required for acceptance for concrete

specified by strength. Location: At point concrete deposited in the

work. Size: 1 set of 2 - 6"x12" cylinders for each test age. Small Qty: 1

set per day of pour. Verification Sample: 1 per project. (2) Flexural

Strength - 1 set per half day or as required for control. Location: At

point concrete deposited in the work. Size: 1 set of 2 - 6"x6x21"

beams for each test age. Small Qty: 1 set per half day of pour or as

required for control. Verification Sample: 1 per project. (3) Yield,

Cement Factor, and Unit Weight (See Note 1) - As necessary to

assure accuracy of mix design or as necessary for control. When yield

test used for payment, 1 per project. Location: At point concrete

deposited in the work. Verification Sample: When yield test used for

payment, 1 per project. (4) Slump Test - When test specimen are

fabricated or when consistency or uniformity is questionable.

Location: At point concrete deposited in the work. Small Qty: When

test specimen are fabricated or when consistency or uniformity is

questionable. Verification Sample: 1 per project (Observation). (5)

Entrained Air -When entrained air is specified, 1 approximately every

300 yd3 or as necessary for control or as required for control.

Location: At point concrete deposited in the work. Verification

Sample: When entrained air is specified, 1 per project. *Verification

Sampling Cont.: See Note 4.

LS 411.02

LAB
See Sec. 411.03(T) for primary and secondary unit

location and quantities
LS 411.03(T)

COC LS 712.02

COC LS Incidental

Concrete Mixtures-Specimens

Concrete cores

Epoxy-Resin Adhesive

Bond Breaker (Roof Paper, Miscellaneous)
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

412 SY

COC-LAB, APL

For Non APL products:

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 6 months

LB 702.01

COC-LAB

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 6 months

LB 702.01

COC/APL LG 716.04

414 TON

LAB

One per project for each mix type. If the design

requirements are modified after the Engineer accepts the

job-mix-formula, a new job-mix-formula must be

submitted before using mix produced from the modified

design.

LB 301.02 (B)

COC-LAB, APL

For Non APL products:

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 6 months

LB 702.01

Asphalt Cement (Oahu Only)

Geotextiles for Paving Applications

Reconstruction of Weakened Pavement Areas

Approved Mix Design

Asphalt Cement (Oahu Only)

Asphalt Cement

Paving Fabric
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC-LAB

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 6 months

LB 702.01

COC-LAB 1 per approx 1000 tons of asphalt concrete. LB 703.03

COC Certificate of Compliance with Test Results LB 703.15

COC/APL, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703

LAB

One lab sample per soils type. Field compaction tests per

Sampling and Testing Guide for Acceptance and

Verification.

LG 203

501 LB OR LS

DA, COC LS 708.01(A)

DA, COC LS 708.02

COC Certificate of Compliance with Test Results LS 712.09

COC Certificate of Compliance with Test Results LS 712.10

COC Certificate of Compliance with Test Results LS 713.01

COC Certificate of Compliance with Test Results LS 713.02

COC Certificate of Compliance with Test Results LS 713.07

COC Certificate of Compliance with Test Results LS 713.08

COC Certificate of Compliance with Test Results LS 713.09

COC Certificate of Compliance with Test Results LS 713.10

COC Certificate of Compliance with Test Results LS 718.01

COC Certificate of Compliance with Test Results LS 718.02

502 LB or LS

Steel Structures

Filler

Steel Forging and Steel Shaftings

Timber Structure

Aggregate for Hot Mix Asphalt Base Course

Standard Fasteners

High-Strength Bolts and Studs

Aggregate UTB / Subbase

Subgrade

Red Primer Paint

Steel Castings

Grey Iron Castings

Malleable Iron Castings

Zinc Paints and Primers

Bearing Devices and Related Materials

Zinc Coating

Structural Steel

Asphalt Cement

Welded Stud Shear Connectors
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

DA Designer's Approval with Certificate of Inspection LR 714.01

COC LR 714.02

DA LR 714.03

503 LS, CY, EA

COC Certificate of Compliance with Test Results LB 705.05

COC Certificate of Compliance with Test Results LB 705.06

LAB, COC
Concrete Mixture - Bridges & Major Structures (R.C.B.,

P.C.C., Arch Culverts, & Retaining Walls)
LS 601.00

COC LS 705.01

COC Certificate of Compliance with Test Results LS 705.04

COC Certificate of Compliance with Test Results LS 705.05

COC Certificate of Compliance with Test Results LS 705.06

COC LS 705.07

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01

LAB, COC Certificate of Compliance with Test Results LS 709.01(E)

COC, APL (White, Br. Deck Only) LS 711.01

COC LS 711.03

COC LS 712.02

LAB, COC LS 712.04

COC Certificate of Compliance with Test Results LS 712.09

Structural timber and lumber

Timber Preservatives

Waterproofing

Curing Materials

Admixtures

Joint Sealer

Hardware for Timber Structures

Flashing Compound

Waterproofing

Waterstops

Reinforcing Steel

Dowels

Structural Concrete

Joint Filler

Grout

Bearing Devices and Related Materials

Concrete Structures

Flashing Compound

Epoxy-Resin Adhesive
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC LS 712.11

COC LS 601.03

LAB

(1) Compressive Strength (28 days, 7days), when required by Central

Laboratory - 1 set for approximately 300 yd3 of concrete placed for

concrete specified by class; 1 set for each 150 yd3 and fractional

thereof placed on any day or as required for acceptance for concrete

specified by strength. Location: At point concrete deposited in the

work. Size: 1 set of 2 - 6"x12" cylinders for each test age. Small Qty: 1

set per day of pour. Verification Sample: 1 per project. (2) Yield,

Cement Factor, and Unit Weight (See Note 1) - As necessary to

assure accuracy of mix design or as necessary for control. When yield

test used for payment, 1 per project. Location: At point concrete

deposited in the work. Verification Sample: When yield test used for

payment, 1 per project. (3) Slump Test - When test specimen are

fabricated or when consistency or uniformity is questionable.

Location: At point concrete deposited in the work. Small Qty: When

test specimen are fabricated or when consistency or uniformity is

questionable. Verification Sample: 1 per project (Observation). (4)

Entrained Air - When entrained air is specified, 1 approximately every

300 yd3 or as necessary for control or as required for control.

Location: At point concrete deposited in the work. Verification

Sample: When entrained air is specified, 1 per project. *Verification

Sampling Cont.: See Note 4.

LS 503.02

COC LS Incidental

504 LS, CY, EA

LAB, COC
Concrete Mixture - Bridges & Major Structures (R.C.B.,

P.C.C., Arch Culverts, & Retaining Walls)
LS 601.00 Structural Concrete

Prestressed Concrete Members

Bond Breaker (Roof Paper, Miscellaneous)

Mix Design Structural and Miscellaneos

Abrasive Coating

Concrete Mixtures-Specimens
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01

LAB, COC

Certificate of Compliance with Certified test results and 1

sample per type per lot. Location: Jobsite. Sample Size: 2

strands 4-1/2 ft. long. Small Qty: 1 set per project.

Verification Sample: 1 set per project.

LS 709.03

COC LS 711.03

COC LS 712.02

LAB, COC LS 712.04

COC LS 601.03

Reinforcing Steel

Prestressing Steel

Admixtures

Epoxy-Resin Adhesive

Grout

Mix Design- PCC
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

(1) Compressive Strength (28 days, 7days), when required by Central

Laboratory - 1 set for approximately 300 yd3 of concrete placed for

concrete specified by class; 1 set for each 150 yd3 and fractional

thereof placed on any day or as required for acceptance for concrete

specified by strength. Location: At point concrete deposited in the

work. Size: 1 set of 2 - 6"x12" cylinders for each test age. Small Qty: 1

set per day of pour. Verification Sample: 1 per project. (2) Yield,

Cement Factor, and Unit Weight (See Note 1) - As necessary to

assure accuracy of mix design or as necessary for control. When yield

test used for payment, 1 per project. Location: At point concrete

deposited in the work. Verification Sample: When yield test used for

payment, 1 per project. (3) Slump Test - When test specimen are

fabricated or when consistency or uniformity is questionable.

Location: At point concrete deposited in the work. Small Qty: When

test specimen are fabricated or when consistency or uniformity is

questionable. Verification Sample: 1 per project (Observation). (4)

Entrained Air - When entrained air is specified, 1 approximately every

300 yd3 or as necessary for control or as required for control.

Location: At point concrete deposited in the work. Verification

Sample: When entrained air is specified, 1 per project. *Verification

Sampling Cont.: See Note 4.

LS 504.02

505 LF, EA, LS, FA

Concrete and Grout Mixtures-Specimens

Piling
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC

(1) Compressive Strength (28 days, 7days), when required by Central

Laboratory - 1 set for approximately 300 yd3 of concrete placed for concrete

specified by class; 1 set for each 150 yd3 and fractional thereof placed on any

day or as required for acceptance for concrete specified by strength. Location:

At point concrete deposited in the work. Size: 1 set of 2 - 6"x12" cylinders for

each test age. Small Qty: 1 set per day of pour. Verification Sample: 1 per

project. (2) Yield, Cement Factor, and Unit Weight (See Note 1) - As necessary

to assure accuracy of mix design or as necessary for control. When yield test

used for payment, 1 per project. Location: At point concrete deposited in the

work. Verification Sample: When yield test used for payment, 1 per project. (3)

Slump Test - When test specimen are fabricated or when consistency or

uniformity is questionable. Location: At point concrete deposited in the work.

Small Qty: When test specimen are fabricated or when consistency or

uniformity is questionable. Verification Sample: 1 per project (Observation). (4)

Entrained Air - When entrained air is specified, 1 approximately every 300 yd3

or as necessary for control or as required for control. Location: At point

concrete deposited in the work. Verification Sample: When entrained air is

specified, 1 per project. *Verification Sampling Cont.: See Note 4.

LS 505.02(A-B)

COC Certificate of Compliance with Test Results LS 505.02(C)

COC Certificate of Compliance with Test Results LS 505.02(E)

506 LS

COC Certificate of Compliance with Test Results LS 712.09(D)

507 LS, LF, EA

LAB, COC
Concrete Mixture - Bridges & Major Structures (R.C.B.,

P.C.C., Arch Culverts, & Retaining Walls)
LS 601.00

Portland Cement Concrete Piles

Steel Piles

Railings

Structural Concrete

Bearing and Expansion Plates

Bronze and Stainless Steel Expansion Plate

Steel Shells
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 602.00

COC Certificate of Compliance with Test Results LS 710.09

COC Certificate of Compliance with Test Results LS 710.10

COC Certificate of Compliance with Test Results LS 710.11

COC LS 715.01

COC LS 715.02

COC LS 601.03

Aluminum Bridge Railing

Steel Bridge Railing

Reinforcing Steel

Steel Pipe for railing

Aluminum

Contacts With Dissimilar Materials

Mix Design- PCC
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

(1) Compressive Strength (28 days, 7days), when required by Central

Laboratory - 1 set for approximately 300 yd3 of concrete placed for

concrete specified by class; 1 set for each 150 yd3 and fractional

thereof placed on any day or as required for acceptance for concrete

specified by strength. Location: At point concrete deposited in the

work. Size: 1 set of 2 - 6"x12" cylinders for each test age. Small Qty: 1

set per day of pour. Verification Sample: 1 per project. (2) Yield,

Cement Factor, and Unit Weight (See Note 1) - As necessary to

assure accuracy of mix design or as necessary for control. When yield

test used for payment, 1 per project. Location: At point concrete

deposited in the work. Verification Sample: When yield test used for

payment, 1 per project. (3) Slump Test - When test specimen are

fabricated or when consistency or uniformity is questionable.

Location: At point concrete deposited in the work. Small Qty: When

test specimen are fabricated or when consistency or uniformity is

questionable. Verification Sample: 1 per project (Observation). (4)

Entrained Air - When entrained air is specified, 1 approximately every

300 yd3 or as necessary for control or as required for control.

Location: At point concrete deposited in the work. Verification

Sample: When entrained air is specified, 1 per project. *Verification

Sampling Cont.: See Note 4.

LS 507.02

508 LS, CY

LAB, COC
Concrete Mixture - Miscellaneous Concrete (Concrete for

Incidental Construction )
LS 601.00

LAB, COC LS 712.04

Concrete Mixtures-Specimens

Cement Rubble Masonry

Structural Concrete

Portland Cement -Grout
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

Fine Aggregates (F.A.): (1)a. Gradation - 1 for approximately

every month or 1,000 yd3 of concrete placed or as required for

control. Location: See Note 3. Size: Approximately 10 lbs.

(F.A.). Small Qty: See Note 2. Verification Sampling: 1 to 1 for

first 5 acceptance tests, 1 per 10 thereafter (1)b. Specific

Gravity - When aggregate changed or as required for source

information. Location: See Note 3. Size: Approximately 5 lbs.

(F.A.). (3)(a) Sand Equivalent - If required, 1 for approximately

every month or 3,000 yd3 of concrete placed or as required for

control. Location: See Note 3. Size: Approximately 2 lbs. Small

Qty: See Note 2. Verification Sampling: When required, 1 per

5,000 yd3. (3)(b) Clay Lumps and Friable Particles; Organic

Impurities; and L.A. Abrasion on Parent Material for

Manufactured Fines Only - When aggregate changed or as

required for source information. Location: See Note 3. Size:

Approximately 50 lbs. (3)(c) Complete -When new source is

proposed for use or when aggregate changed. Location:

Stockpile/See Note 3. Size: Approximately 100 lbs.

*Verification Sampling Cont.: See Note 4.

LS 703.01

COC LS 712.02

Fine Aggregate -Grout

Epoxy-Resin Adhesive
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

(1) Compressive Strength (28 days, 7 days) - 1 set for each day when

volume exceeds 25 yd3 or as required for acceptance for concrete

specified by strength. Location: At point concrete deposited in the

work. Size: 1 set of 2 - 6"x12" cylinders for each test age. Small Qty: If

concrete is less than 25 yd3, 1 per accumulative 100 yd3. None if total

days run less than 25 yd3. Verification Sample: 1 per project. When

total days run less than 25 yd3, none. (2) Yield, Cement Factor, and

Unit Weight (See Note 1) - As necessary to assure accuracy of mix

design or as necessary for control. When yield test used for payment,

1 per project. Location: At point concrete deposited in the work.

Verification Sample: When yield test used for payment, 1 per project.

(3) Slump Test - When test specimen are fabricated or when

consistency or uniformity is questionable. Location: At point concrete

deposited in the work. Verification Sample: 1 per project

(Observation). (4) Entrained Air - When entrained air is specified, 1

approximately every 300 yd3 or as necessary for control or as

required for control. Location: At point concrete deposited in the

work. Verification Sample: When entrained air is specified, 1 per

project. *Verification Sampling Cont.: See Note 4.

LS 508.02

511 LS, EA, LF

COC LG 511.02

LAB, COC
Concrete Mixture - Bridges & Major Structures (R.C.B.,

P.C.C., Arch Culverts, & Retaining Walls)
LS 601.00 Portland Cement Concrete (PCC)

DRILLED SHAFTS

Crosshole Sonic Log (CSL) Test Access Tube

Concrete Mixtures-Specimens
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01

COC LS 511.02(C)

LAB, COC LS 712.04

COC LS 712.02

LAB LG / LS 511.03

COC LS 711.03

COC LS 601.03 Mix Design- PCC

Reinforcing Steel

Casing

Grout

Epoxy-Resin Adhesive

Concrete Cores

Admixtures
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

(1) Compressive Strength (28 days, 7days), when required by Central

Laboratory - 1 set for approximately 300 yd3 of concrete placed for concrete

specified by class; 1 set for each 150 yd3 and fractional thereof placed on any

day or as required for acceptance for concrete specified by strength. Location:

At point concrete deposited in the work. Size: 1 set of 2 - 6"x12" cylinders for

each test age. Small Qty: 1 set per day of pour. Verification Sample: 1 per

project. (2) Yield, Cement Factor, and Unit Weight (See Note 1) - As necessary

to assure accuracy of mix design or as necessary for control. When yield test

used for payment, 1 per project. Location: At point concrete deposited in the

work. Verification Sample: When yield test used for payment, 1 per project. (3)

Slump Test - When test specimen are fabricated or when consistency or

uniformity is questionable. Location: At point concrete deposited in the work.

Small Qty: When test specimen are fabricated or when consistency or

uniformity is questionable. Verification Sample: 1 per project (Observation). (4)

Entrained Air - When entrained air is specified, 1 approximately every 300 yd3

or as necessary for control or as required for control. Location: At point

concrete deposited in the work. Verification Sample: When entrained air is

specified, 1 per project. *Verification Sampling Cont.: See Note 4.

LS 511.02

601 INCL.

LAB Samples, COC

Certificate of Compliance. Check samples of 1 for

approximately every 5,000 yd3 of concrete placed or as

required for control. Location: Weigh hopper or in the

feed line immediately in advance of the hopper. Size:

Approximately 30 lbs. Small Qty: If concrete is used for

incidental construction, Certificate of Compliance.

LS 701.01

Concrete Mixtures-Specimens

Structural Concrete

Portland Cement
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

Fine & Course Aggs (F.A.) & (C.A.): (1)(a) Gradation - 1 for approx.

every month or 1,000 yd3 of concrete placed or as required for

control. Location: See Note 3. Size: approx. 50 lbs (C.A.) & 10 lbs.

(F.A.). Small Qty: See Note 2. Verification Sampling: 1 to 1 for first 5

acceptance tests, 1 per 10 thereafter (1)(b) Specific Gravity - When

aggregate changed or as required for source information. Location:

See Note 3. Size: approx. 10 lbs. (C.A.) & 5 lbs. (F.A.). (1)(c) Moisture -

As required for information. Location: See Note 3. Size: approx. 10

lbs. (C.A.) (2)(a) Course Aggs. Clay Lumps and Friable Particles; L.A.

Abrasion; and Flat and Elongated Pieces - When aggregate changed

or approx. once a year. Location: See Note 3. Size: approx. 50 lbs.

(C.A.) (3)(a) Sand Equivalent - If required, 1 for approx. every month

or 3,000 yd3 of concrete placed or as required for control. Location:

See Note 3. Size: approx. 2 lbs. Small Qty: See Note 2. Verification

Sampling: When required, 1 per 5,000 yd3. (3)(b) Clay Lumps and

Friable Particles; Organic Impurities; and L.A. Abrasion on Parent

Material for Manufactured Fines Only - When aggregate changed or

as required for source information. Location: See Note 3. Size:

approx. 50 lbs. (3)(c) Complete -When new source is proposed for use

or when aggregate changed. Location: Stockpile/See Note 3. Size:

approx. 200 lbs. (C.A.) and 100 lbs. (F.A.). *Verification Sampling

Cont.: See Note 4.

LS 703.01,703.02

COC LS 711.03

COC LS 712.02

602
LS, LB,

INCIDENTAL

Aggregates,Fine & Coarse or when required. Complete test

annually.

Admixtures

Epoxy-Resin Adhesive

Reinforcing Steel
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01

LAB, COC

Each 10 tons or fraction thereof. Location: Jobsite.

Sample Size: 3 feet x 3 feet. Small Qty: If less than 200

lbs. per project, Certificate of Compliance.

LS 709.01(C)

LAB, COC

See Sec. 602.03(E)(3)(b) for certification requirements.

Submit spliced samples for testing. Contact Lab for length

and quantities.

LS 602.03 Bar Splice

603 INCIDENTAL

COC Certificate of Compliance with Test Results LB 708.05

LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 206

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.16

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.20

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.21

Reinforcing Steel;Wire Mesh Reinforcing

Excavation and Backfill

Culverts and Storm Drains

Bed Course Material for Crushed Rock Cradle

Structure Backfill Material

Trench Backfill Material

Reinforcing Steel

Asphalt Paint - Protective Coating
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 717.03

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 717.04

LAB, COC
Concrete Mixture - Bridges & Major Structures (R.C.B.,

P.C.C., Arch Culverts, & Retaining Walls)
LS 601.00

COC LS 601.03

Structural Concrete

Mix Design- PCC

Cullet Materials for Utility Structures

Cullet Materials for Drainage Systems
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

(1) Compressive Strength (28 days, 7days), when required by Central

Laboratory - 1 set for approximately 300 yd3 of concrete placed for

concrete specified by class; 1 set for each 150 yd3 and fractional

thereof placed on any day or as required for acceptance for concrete

specified by strength. Location: At point concrete deposited in the

work. Size: 1 set of 2 - 6"x12" cylinders for each test age. Small Qty: 1

set per day of pour. Verification Sample: 1 per project. (2) Yield,

Cement Factor, and Unit Weight (See Note 1) - As necessary to

assure accuracy of mix design or as necessary for control. When yield

test used for payment, 1 per project. Location: At point concrete

deposited in the work. Verification Sample: When yield test used for

payment, 1 per project. (3) Slump Test - When test specimen are

fabricated or when consistency or uniformity is questionable.

Location: At point concrete deposited in the work. Small Qty: When

test specimen are fabricated or when consistency or uniformity is

questionable. Verification Sample: 1 per project (Observation). (4)

Entrained Air - When entrained air is specified, 1 approximately every

300 yd3 or as necessary for control or as required for control.

Location: At point concrete deposited in the work. Verification

Sample: When entrained air is specified, 1 per project. *Verification

Sampling Cont.: See Note 4.

LS 603.02

COC LS 705.01

COC LS 705.02

COC LS 705.03 Flexible Water Tight Gasket

Concrete Mixtures-Specimens

Joint Filler For Pipe

Joint Mortar For Pipe
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC, LAB (Mfr. Insp.)

1 joint length for approximately every 50 joint lengths for

3 edge bearing load test. Inspected at plant and released

by Central laboratory. Location: Strength tests usually

performed at plant. Small Qty: If less than 100 lin. ft. per

project, Certificate of Compliance. See Amendment: to

Sec. 706 for Plant Certfication requirements.

LS 706.02

COC LS 706.10

COC

Visual, accepted by manufacturer’s or supplier’s

Certificate of Compliance. Inspected at plant and

released by Central Laboratory. Location: At fabrication

point or at time of use

LS 707.02

Corrugated

Metal Pipe

and Pipe

Arch

COC LS 707.03

COC LS 707.06

COC Certificate of Compliance with Test Results LS 707.08

COC LS 707.12

COC LS 707.13

COC LS 712.02

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01

604 EA

COC Certificate of Compliance with Test Results LB 705.06 (C)

Reinforcing Steel

Manholes, Inlets and Catch Basins

Asphalt

Reinforced Concrete Pipe

High Density Polyethylene Pipe

Bituminous Coated Corrugated Metal Pipe Arch

Structural Aluminum Plate for Pipe, Pipe Arch

Structural Steel Plate for Pipe, Pipe Arch and Arch

Spiral Rib Metal Pipe

Spiral Rib Metal Coupling Band

Epoxy-Resin Adhesive
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC Certificate of Compliance with Test Results LB 702.07

LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 206

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.20

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.21

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 717.04

LAB, COC
Concrete Mixture - Bridges & Major Structures (R.C.B.,

P.C.C., Arch Culverts, & Retaining Walls)
LS 601.00

COC LS 601.03

Structural Concrete

Mix Design- PCC

Excavation and Backfill

Structure Backfill Material

Trench Backfill Material

Cullet Materials for Drainage Systems

Asphalt Filler
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

(1) Compressive Strength (28 days, 7days), when required by Central

Laboratory - 1 set for approximately 300 yd3 of concrete placed for

concrete specified by class; 1 set for each 150 yd3 and fractional

thereof placed on any day or as required for acceptance for concrete

specified by strength. Location: At point concrete deposited in the

work. Size: 1 set of 2 - 6"x12" cylinders for each test age. Small Qty: 1

set per day of pour. Verification Sample: 1 per project. (2) Yield,

Cement Factor, and Unit Weight (See Note 1) - As necessary to

assure accuracy of mix design or as necessary for control. When yield

test used for payment, 1 per project. Location: At point concrete

deposited in the work. Verification Sample: When yield test used for

payment, 1 per project. (3) Slump Test - When test specimen are

fabricated or when consistency or uniformity is questionable.

Location: At point concrete deposited in the work. Small Qty: When

test specimen are fabricated or when consistency or uniformity is

questionable. Verification Sample: 1 per project (Observation). (4)

Entrained Air - When entrained air is specified, 1 approximately every

300 yd3 or as necessary for control or as required for control.

Location: At point concrete deposited in the work. Verification

Sample: When entrained air is specified, 1 per project. *Verification

Sampling Cont.: See Note 4.

LS 604.02

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01

LAB, COC LS 701.01

Concrete Mixtures-Specimens

Reinforcing Steel

Portland Cement -Mortar
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB, COC

Fine Aggregates (F.A.): (1)a. Gradation - 1 for approximately

every month or 1,000 yd3 of concrete placed or as required for

control. Location: See Note 3. Size: Approximately 10 lbs.

(F.A.). Small Qty: See Note 2. Verification Sampling: 1 to 1 for

first 5 acceptance tests, 1 per 10 thereafter (1)b. Specific

Gravity - When aggregate changed or as required for source

information. Location: See Note 3. Size: Approximately 5 lbs.

(F.A.). (3)(a) Sand Equivalent - If required, 1 for approximately

every month or 3,000 yd3 of concrete placed or as required for

control. Location: See Note 3. Size: Approximately 2 lbs. Small

Qty: See Note 2. Verification Sampling: When required, 1 per

5,000 yd3. (3)(b) Clay Lumps and Friable Particles; Organic

Impurities; and L.A. Abrasion on Parent Material for

Manufactured Fines Only - When aggregate changed or as

required for source information. Location: See Note 3. Size:

Approximately 50 lbs. (3)(c) Complete -When new source is

proposed for use or when aggregate changed. Location:

Stockpile/See Note 3. Size: Approximately 100 lbs.

*Verification Sampling Cont.: See Note 4.

LS 703.01

COC LS 712.01

COC LS 704.01

COC LS 704.02

COC LS 705.01

COC LS 705.08

COC LS 712.04

COC LS 712.06

COC LS Amendment 712.07

Clay or Shale Brick

Concrete Brick

Joint Filler

Mortar for Manhole

Non- Shrink Grout

Precast Concrete Unit

Frames, Grates, Covers and Ladder Rungs

Fine Aggregate- Mortar

Water
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC LS 712.02

COC LS 711.01

COC LS 601.03

LAB

1 set for each day when volume exceeds 25 yd3 or as

required for acceptance for concrete specified by

strength. Location: At point concrete deposited in the

work. Size: 1 Set of 2- 6"x12" cyl. for each test age. Small

Qty: If concrete is less than 25 yd3, 1 per accumulative

100 yd3. None if total days run less than 25 yd3.

Verification Sampling: 1 per project. When total days run

less than 25 yd3, none

LS 604.02

605 LS, LF, EA

COC/APL, LAB
One lab sample per approx. every 2,500 cu. yd. per type.

LG 703.04

COC/APL LG 706.12

COC/APL LG 716.03

LAB, COC
Concrete Mixture - Miscellaneous Concrete (Concrete for

Incidental Construction )
LS 601.00

COC LS 601.03

Mix Design- CLSM

CLSM specimens

Structural Concrete

Mix Design- PCC

UNDERDRAINS

Coarse Aggregate / Filler

Perforated Plastic Pipe

Geotextiles for Underdrain Applications

Epoxy-Resin Adhesive

Curing Materials
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

1 set for each day when volume exceeds 25 yd3 or as

required for acceptance for concrete specified by

strength. Location: At point concrete deposited in the

work. Size: 1 Set of 2- 6"x12" cyl. for each test age. Small

Qty: If concrete is less than 25 yd3, 1 per accumulative

100 yd3. None if total days run less than 25 yd3.

Verification Sampling: 1 per project. When total days run

less than 25 yd3, none

LS 605.02

LAB, COC LS 612.02

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01

COC LS 712.10

606 LS, EA

LAB, COC
Concrete Mixture - Miscellaneous Concrete (Concrete for

Incidental Construction )
LS 601.00

COC LS 601.03

Concrete Mixtures-Specimens

Grouted Rubble Paving

Reinforcing Steel

Zinc Coating

GUARDRAIL

Structural Concrete

Mix Design- PCC
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

1 set for each day when volume exceeds 25 yd3 or as

required for acceptance for concrete specified by

strength. Location: At point concrete deposited in the

work. Size: 1 Set of 2- 6"x12" cyl. for each test age. Small

Qty: If concrete is less than 25 yd3, 1 per accumulative

100 yd3. None if total days run less than 25 yd3.

Verification Sampling: 1 per project. When total days run

less than 25 yd3, none

LS 606.02

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01

COC LS 705.01

COC Certificate of Compliance with Test Results LS 709.02

COC Certificate of Compliance with Test Results LS 710.04

COC Certificate of Compliance with Test Results LS 710.07

COC Certificate of Compliance with Test Results LS 710.08

607 LS, LF, EA

LAB, COC
Concrete Mixture - Miscellaneous Concrete (Concrete for

Incidental Construction )
LS 601.00

COC LS 601.03

Concrete Mixtures-Specimens

Reinforcing Steel

Joint Filler

Metal Beam Rails, End Sections, Terminal Connectors

Guardrail Posts

Guardrail Hardware

Chain Link Fence And Gates

Structural Concrete

Mix Design- PCC

Wire Rope and Wire Cable
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

1 set for each day when volume exceeds 25 yd3 or as

required for acceptance for concrete specified by

strength. Location: At point concrete deposited in the

work. Size: 1 Set of 2- 6"x12" cyl. for each test age. Small

Qty: If concrete is less than 25 yd3, 1 per accumulative

100 yd3. None if total days run less than 25 yd3.

Verification Sampling: 1 per project. When total days run

less than 25 yd3, none

LS 607.02

LAB, COC LS 722.00

COC LS 712.10

610 LS, SY

LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 203

COC/APL, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.06

LAB, COC
Concrete Mixture - Miscellaneous Concrete (Concrete for

Incidental Construction )
LS 650psi flex 601.00

COC LS 601.03

REINFORCED CONCRETE DRIVEWAYS

Excavation and Backfill

Aggregate Base

Chainlink Fence Materials

Concrete Mixtures-Specimens

Structural Concrete

Mix Design- PCC

Zinc Coating
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

(1) Compressive Strength (28 days, 7days), when required by Central

Laboratory - 1 set for approximately 300 yd3 of concrete placed for

concrete specified by class; 1 set for each 150 yd3 and fractional

thereof placed on any day or as required for acceptance for concrete

specified by strength. Location: At point concrete deposited in the

work. Size: 1 set of 2 - 6"x12" cylinders for each test age. Small Qty: 1

set per day of pour. Verification Sample: 1 per project. (2) Flexural

Strength - 1 set per half day or as required for control. Location: At

point concrete deposited in the work. Size: 1 set of 2 - 6"x6x21"

beams for each test age. Small Qty: 1 set per half day of pour or as

required for control. Verification Sample: 1 per project. (3) Yield,

Cement Factor, and Unit Weight (See Note 1) - As necessary to

assure accuracy of mix design or as necessary for control. When yield

test used for payment, 1 per project. Location: At point concrete

deposited in the work. Verification Sample: When yield test used for

payment, 1 per project. (4) Slump Test - When test specimen are

fabricated or when consistency or uniformity is questionable.

Location: At point concrete deposited in the work. Small Qty: When

test specimen are fabricated or when consistency or uniformity is

questionable. Verification Sample: 1 per project (Observation). (5)

Entrained Air -When entrained air is specified, 1 approximately every

300 yd3 or as necessary for control or as required for control.

Location: At point concrete deposited in the work. Verification

Sample: When entrained air is specified, 1 per project. *Verification

Sampling Cont.: See Note 4.

LS 607.02

LAB, COC

Each 10 tons or fraction thereof. Location: Jobsite.

Sample Size: 3 feet x 3 feet. Small Qty: If less than 200

lbs. per project, Certificate of Compliance.

LS Sheet not Roll 709.01(C)

COC LS 711.01

Concrete Mixtures-Specimens

Welded Wire Fabric Reinforcment

Curing Materials
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC LS 712.02

611 LS, CY

COC LG 716.06

LAB One lab sample per source. LG 611.02

612 LS, CY

LAB One lab sample per source. LG 612.02

LAB, COC LS 612.01

LAB, COC LS 701.01

LAB, COC

Fine Aggregates (F.A.): (1)a. Gradation - 1 for approximately

every month or 1,000 yd3 of concrete placed or as required for

control. Location: See Note 3. Size: Approximately 10 lbs.

(F.A.). Small Qty: See Note 2. Verification Sampling: 1 to 1 for

first 5 acceptance tests, 1 per 10 thereafter (1)b. Specific

Gravity - When aggregate changed or as required for source

information. Location: See Note 3. Size: Approximately 5 lbs.

(F.A.). (3)(a) Sand Equivalent - If required, 1 for approximately

every month or 3,000 yd3 of concrete placed or as required for

control. Location: See Note 3. Size: Approximately 2 lbs. Small

Qty: See Note 2. Verification Sampling: When required, 1 per

5,000 yd3. (3)(b) Clay Lumps and Friable Particles; Organic

Impurities; and L.A. Abrasion on Parent Material for

Manufactured Fines Only - When aggregate changed or as

required for source information. Location: See Note 3. Size:

Approximately 50 lbs. (3)(c) Complete -When new source is

proposed for use or when aggregate changed. Location:

Stockpile/See Note 3. Size: Approximately 100 lbs.

*Verification Sampling Cont.: See Note 4.

LS 703.01

GROUTED RUBBLE PAVING

Grouted Rubble Paving

Portland Cement- Mortar

Fine Aggregate-Mortar

Stones

Stones

HAND-LAID RIPRAP

Geotextile for Stabilization Applications

Epoxy-Resin Adhesive
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC LS 712.02

613 LS, EA

LAB, COC
Concrete Mixture - Miscellaneous Concrete (Concrete for

Incidental Construction )
LS 601.00

COC LS 601.03

LAB

1 set for each day when volume exceeds 25 yd3 or as

required for acceptance for concrete specified by

strength. Location: At point concrete deposited in the

work. Size: 1 Set of 2- 6"x12" cyl. for each test age. Small

Qty: If concrete is less than 25 yd3, 1 per accumulative

100 yd3. None if total days run less than 25 yd3.

Verification Sampling: 1 per project. When total days run

less than 25 yd3, none

LS 613.02

COC LS 707.10

COC LS 755.03

COC Certificate of Compliance with Test Results LS 713.01

614 LS, EA

LAB, COC
Concrete Mixture - Miscellaneous Concrete (Concrete for

Incidental Construction )
LS 601.00

COC LS 601.03

Mix Design- PCC

Concrete Mixtures-Specimens

Centerline And Reference Survey Monuments

Epoxy-Resin Adhesive

Structural Concrete

Zinc-Coated Pipe and Fittings

Adhesives for Pavement Markers

Structural Steel

Street Survey Monuments

Structural Concrete

Mix Design- PCC
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

1 set for each day when volume exceeds 25 yd3 or as

required for acceptance for concrete specified by

strength. Location: At point concrete deposited in the

work. Size: 1 Set of 2- 6"x12" cyl. for each test age. Small

Qty: If concrete is less than 25 yd3, 1 per accumulative

100 yd3. None if total days run less than 25 yd3.

Verification Sampling: 1 per project. When total days run

less than 25 yd3, none

LS 614.02

COC LS 713.09

COC LS 614.02

COC LS 614.02

616 LS, EA, LF, CY

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.21

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 717.04

DA LR 616.02

DA LR 616.02

DA LR 706.14

DA LR 616.02

DA LR 616.02

DA LR 616.02

DA LR 616.02

Gray Iron Castings

Zinc -Coated Cast Iron Frames and Covers

Zinc -Coated Standard Weight Pipe

Drip tubes and fittings

Drip tubes and fittings - polyethylene pipe

Sprinkler heads

Springs for sprinkler risers

Valves

Pressure regulator

IRRIGATION SYSTEM

Trench Backfill Material

Cullet Materials for Drainage Systems

PVC pipe and fittings

Concrete Mixtures-Specimens
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

DA LR 616.02

DA LR 616.02

DA LR 616.02

DA LR 616.02

DA LR 616.02

DA LR 616.02

DA LR 616.02

DA LR 616.02

DA LR 616.02

DA LR 616.02

DA LR 616.02

DA LR 616.02

DA LR 616.02

DA LR 616.02

DA LR 616.02

DA LR 616.02

DA LR 616.02

DA LR 616.02

LAB, COC
Concrete Mixture - Miscellaneous Concrete (Concrete for

Incidental Construction )
LS 601.00

COC LS 601.03

Structural Concrete

Pump, motor, and motor controller

Switching Tensiometer

Rain sensor switch

Automatic controller

Meter sockets

Ground rods

Receptacles

Backflow preventor

Mix Design- PCC

Controller enclosure

Master satellite control system

Cables, wires, and conductors

Circuit breakers

Panel boards

Safety switches

Snap switches

Meter and service equipment cabinets

Transformers

Valve box and cover
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

1 set for each day when volume exceeds 25 yd3 or as

required for acceptance for concrete specified by

strength. Location: At point concrete deposited in the

work. Size: 1 Set of 2- 6"x12" cyl. for each test age. Small

Qty: If concrete is less than 25 yd3, 1 per accumulative

100 yd3. None if total days run less than 25 yd3.

Verification Sampling: 1 per project. When total days run

less than 25 yd3, none

LS 616.02

DA LR 707.10

DA LR 707.11

DA LR 712.06(B)

DA LR 616.02

617 LS, CY

COC, LAB One lab sample per source. LG 617.02

619 LS, EA

DA LR 619.02

DA LR 619.02

DA LR 619.02

DA LR 619.02

DA LR 619.02

DA LR 619.02

DA LR 619.02

DA LR 619.02

DA LR 619.02

DA LR 619.02

Zinc-coated Pipe and Fittings

Plant material - trees

Concrete Pull Box

Concrete Mixtures-Specimens

Copper Service Pipe and Appurtenances

Frame And Cover

Plastic Header

PLANTING SOIL

Imported Planting Soil

Tree guard

Plant material - shrubs

Plant material - vines

Plant material - groundcover

Plant material - grass

Hydro-mulch

Herbicides

Decorative boulders

Planting

Rev. 5/11/2018 Page 43 or 86



Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

DA LR 619.02

DA LR 619.02

DA LR 619.02

DA LR 619.02

DA LR 619.02

DA LR 619.02

DA LR 619.02

DA LR 619.02

DA LR 619.02

620 INCIDENTAL

DA, COC, LAB LG/LR 620.02

622 LS, EA

LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 204

LAB, COC

Each 10 tons or fraction thereof. Location: Jobsite.

Sample Size: 3 feet x 3 feet. Small Qty: If less than 200

lbs. per project, Certificate of Compliance.

LS 709.01(c)

DA LR 712.06(B)

COC LR 712.27

DA LR 760.01

DA LR 760.01

DA LR 760.02

DA LR 760.03

COC LR 760.04

DA LR 760.05

Luminaire mast arms

Luminaires for roadway, underpass, sign, and pedestrian

Cables and wires for roadway lighting system

Disconnect and protective devices

Markers

Weed blocking Geotextiles

Welded Wire Fabric Reinforcement

Turnbuckles

Precast concrete pull box

DUST CONTROL

Geobinder

ROADWAY AND SIGN LIGHTING SYSTEM

Excavation and Backfill

Root control barrier

Fertilizer

Mulch and Soil Amendments

Stakes

Hose and wire ties

Guy wires

Conduits

Light poles - aluminum

Light poles - wood
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

DA LR 760.06

DA LR 760.07

LAB, COC
Concrete Mixture - Bridges & Major Structures (R.C.B.,

P.C.C., Arch Culverts, & Retaining Walls)
LS 601.00

COC LS 601.03

LAB

(1) Compressive Strength (28 days, 7days), when required by Central

Laboratory - 1 set for approximately 300 yd3 of concrete placed for

concrete specified by class; 1 set for each 150 yd3 and fractional

thereof placed on any day or as required for acceptance for concrete

specified by strength. Location: At point concrete deposited in the

work. Size: 1 set of 2 - 6"x12" cylinders for each test age. Small Qty: 1

set per day of pour. Verification Sample: 1 per project. (2) Yield,

Cement Factor, and Unit Weight (See Note 1) - As necessary to

assure accuracy of mix design or as necessary for control. When yield

test used for payment, 1 per project. Location: At point concrete

deposited in the work. Verification Sample: When yield test used for

payment, 1 per project. (3) Slump Test - When test specimen are

fabricated or when consistency or uniformity is questionable.

Location: At point concrete deposited in the work. Small Qty: When

test specimen are fabricated or when consistency or uniformity is

questionable. Verification Sample: 1 per project (Observation). (4)

Entrained Air - When entrained air is specified, 1 approximately every

300 yd3 or as necessary for control or as required for control.

Location: At point concrete deposited in the work. Verification

Sample: When entrained air is specified, 1 per project. *Verification

Sampling Cont.: See Note 4.

LS 622.02

Waterproof connectors for roadway lighting

Photoelectric control

Mix Design- PCC

Structural Concrete

Concrete Mixtures-Specimens
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01

COC Certificate of Compliance with Test Results LS 622.02

COC Certificate of Compliance with Test Results LS 622.02

COC Certificate of Compliance with Test Results LS 622.02

COC Certificate of Compliance with Test Results LS 622.02

COC LS 601.03

LAB

Certificate of Compliance. Check samples of 1 for

approximately every 5,000 yd3 of concrete placed or as

required for control. Location: Weigh hopper or in the

feed line immediately in advance of the hopper. Size:

Approximately 30 lbs. Small Qty: If concrete is used for

incidental construction, Certificate of Compliance.

LS 622.02

623 LS, EA

LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 204

DA LR 712.06(B)

COC LR 712.27

DA LR 770.01

DA LR 770.01

Precast concrete pull box

Conduits

Excavation and Backfill

Traffic signal standards - Type I

Traffic signal standards - Type II

Structural Steel Anchor Bolts (Line 44)

Structural Steel Plates (Line 44)

Exposed Anchor Bolts (Line 45)

Exposed Washers (Line 46)

Mix Design- CLSM

CLSM specimens

TRAFFIC SIGNAL SYSTEM

Reinforcing Steel
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

DA LR 770.01

DA LR 770.02

DA LR 770.03

DA LR 770.04

DA LR 770.05

DA LR 770.06

DA LR 770.06

DA LR 770.06

DA LR 770.06

DA LR 770.06

DA LR 770.06

DA LR 770.06

DA LR 770.06

DA LR 770.07

DA LR 770.08

DA LR 770.09

DA LR 770.10

DA LR 770.11

LAB, COC
Concrete Mixture - Bridges & Major Structures (R.C.B.,

P.C.C., Arch Culverts, & Retaining Walls)
LS 601.00

COC LS 601.03

Traffic signal standards - Type III

Structural Concrete

Mix Design- PCC

Dual indication unit (fiberoptics)

Pedestrian signal

Controller equipment

Signal loop cable

Home run cable

Inter-connect cable

Detector loop cable

Signal drop cable

Electrical service cable

Preemption detector cable

Ground wire

Epoxy sealer

Hot applied rubberized sealant

High performance detector loop sealant

Approach-only microwave detector

Preemption detectors

Traffic signal heads
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

(1) Compressive Strength (28 days, 7days), when required by Central

Laboratory - 1 set for approximately 300 yd3 of concrete placed for

concrete specified by class; 1 set for each 150 yd3 and fractional

thereof placed on any day or as required for acceptance for concrete

specified by strength. Location: At point concrete deposited in the

work. Size: 1 set of 2 - 6"x12" cylinders for each test age. Small Qty: 1

set per day of pour. Verification Sample: 1 per project. (2) Yield,

Cement Factor, and Unit Weight (See Note 1) - As necessary to

assure accuracy of mix design or as necessary for control. When yield

test used for payment, 1 per project. Location: At point concrete

deposited in the work. Verification Sample: When yield test used for

payment, 1 per project. (3) Slump Test - When test specimen are

fabricated or when consistency or uniformity is questionable.

Location: At point concrete deposited in the work. Small Qty: When

test specimen are fabricated or when consistency or uniformity is

questionable. Verification Sample: 1 per project (Observation). (4)

Entrained Air - When entrained air is specified, 1 approximately every

300 yd3 or as necessary for control or as required for control.

Location: At point concrete deposited in the work. Verification

Sample: When entrained air is specified, 1 per project. *Verification

Sampling Cont.: See Note 4.

LS 623.02

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01

COC Certificate of Compliance with Test Results LS 623.02

Concrete Mixtures-Specimens

Reinforcing Steel

Structural Steel Anchor Bolts (Line133)
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC Certificate of Compliance with Test Results LS 623.02

COC Certificate of Compliance with Test Results LS 623.02

COC LS 601.03

LAB

Certificate of Compliance. Check samples of 1 for

approximately every 5,000 yd3 of concrete placed or as

required for control. Location: Weigh hopper or in the

feed line immediately in advance of the hopper. Size:

Approximately 30 lbs. Small Qty: If concrete is used for

incidental construction, Certificate of Compliance.

LS 623.02

624 INCIDENTAL

COC Certificate of Compliance with Test Results LB 705.06 (C)

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG

717.03

LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 204

COC/APL, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.06

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG

703.20

Asphalt

Cullet Materials for Utility Structures

Excavation and Backfill

Aggregate for Untreated Base

Structure Backfill Material

Exposed Anchor Bolts (Line 133)

Exposed Washers (Line135)

Mix Design- CLSM

CLSM specimens

Water System
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.21

LAB, COC
Concrete Mixture - Miscellaneous Concrete (Concrete for

Incidental Construction )
LS 601.00

COC LS 601.03

LAB

(1) Compressive Strength (28 days, 7days), when required by Central

Laboratory - 1 set for approximately 300 yd3 of concrete placed for

concrete specified by class; 1 set for each 150 yd3 and fractional

thereof placed on any day or as required for acceptance for concrete

specified by strength. Location: At point concrete deposited in the

work. Size: 1 set of 2 - 6"x12" cylinders for each test age. Small Qty: 1

set per day of pour. Verification Sample: 1 per project. (2) Yield,

Cement Factor, and Unit Weight (See Note 1) - As necessary to

assure accuracy of mix design or as necessary for control. When yield

test used for payment, 1 per project. Location: At point concrete

deposited in the work. Verification Sample: When yield test used for

payment, 1 per project. (3) Slump Test - When test specimen are

fabricated or when consistency or uniformity is questionable.

Location: At point concrete deposited in the work. Small Qty: When

test specimen are fabricated or when consistency or uniformity is

questionable. Verification Sample: 1 per project (Observation). (4)

Entrained Air - When entrained air is specified, 1 approximately every

300 yd3 or as necessary for control or as required for control.

Location: At point concrete deposited in the work. Verification

Sample: When entrained air is specified, 1 per project. *Verification

Sampling Cont.: See Note 4.

LS 624.02

Trench Backfill Material

Mix Design- PCC

Concrete Mixtures-Specimens

Structural Concrete
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01

COC LS 706.18

COC LS 707.01

COC LS 707.11

COC LS Amendment 712.07

COC LS 601.03

LAB

Certificate of Compliance. Check samples of 1 for

approximately every 5,000 yd3 of concrete placed or as

required for control. Location: Weigh hopper or in the

feed line immediately in advance of the hopper. Size:

Approximately 30 lbs. Small Qty: If concrete is used for

incidental construction, Certificate of Compliance.

LS 624.02

625 LS, LF, CF

LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 204

COC, LAB One lab sample per source. LG 703.16

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.20

Mix Design- CLSM

CLSM specimens

SEWER SYSTEM

Excavation and Backfill

Bedcourse Materials for Crushed Rock Cradle

Structure Backfill Material

Concrete Cylinder Pipe

Ductile Iron Pipe, Fittings and Special Castings for Water System

Copper Service Laterals and Appurtenances

Frames, Grates, Covers and Ladder Rungs

Reinforcing Steel
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.21

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 717.03

LAB, COC
Concrete Mixture - Bridges & Major Structures (R.C.B.,

P.C.C., Arch Culverts, & Retaining Walls)
LS 601.00

COC LS 601.03

Structural Concrete

Mix Design- PCC

Trench Backfill Material

Cullet Materials for Utility Structures
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

(1) Compressive Strength (28 days, 7days), when required by Central

Laboratory - 1 set for approximately 300 yd3 of concrete placed for

concrete specified by class; 1 set for each 150 yd3 and fractional

thereof placed on any day or as required for acceptance for concrete

specified by strength. Location: At point concrete deposited in the

work. Size: 1 set of 2 - 6"x12" cylinders for each test age. Small Qty: 1

set per day of pour. Verification Sample: 1 per project. (2) Yield,

Cement Factor, and Unit Weight (See Note 1) - As necessary to

assure accuracy of mix design or as necessary for control. When yield

test used for payment, 1 per project. Location: At point concrete

deposited in the work. Verification Sample: When yield test used for

payment, 1 per project. (3) Slump Test - When test specimen are

fabricated or when consistency or uniformity is questionable.

Location: At point concrete deposited in the work. Small Qty: When

test specimen are fabricated or when consistency or uniformity is

questionable. Verification Sample: 1 per project (Observation). (4)

Entrained Air - When entrained air is specified, 1 approximately every

300 yd3 or as necessary for control or as required for control.

Location: At point concrete deposited in the work. Verification

Sample: When entrained air is specified, 1 per project. *Verification

Sampling Cont.: See Note 4.

LS 625.02

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01

COC LS 705.02

Concrete Mixtures-Specimens

Reinforcing Steel

Joint Mortar For Pipe
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC LS 705.11

COC

1 joint length for approximately every 50 joint lengths for

3 edge bearing load test. Inspected at plant and released

by Central laboratory. Location: Strength tests usually

performed at plant. Small Qty: If less than 100 lin. ft. per

project, Certificate of Compliance.

LS 706.02(B)

COC LS 706.08

COC LS 706.09

COC LS 707.01(A)

COC LS 707.01(B)

626 LS, EA

COC Certificate of Compliance with Test Results LB 705.06 (C)

COC Certificate of Compliance with Test Results LB 702.07

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 717.03

LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 204

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.20

COC, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.21

Cast Iron Pipe and Pipe Fittings for Sewer System

Jointing Compound For Sewer Pipe

RCP for Sewer System

Vitrified Clay Pipe (VCP) and Fittings for Sewer System

PVC for Sewer System

Ductile Iron Pipe, Fittings and Special Castings for Water System

Cullet Materials for Utility Structures

Excavation and Backfill

Structure Backfill Material

Trench Backfill Material

Manholes and Valve Boxes for Water and Sewer Systems

Asphalt

Asphalt Filler

Rev. 5/11/2018 Page 54 or 86



Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB, COC
Concrete Mixture - Bridges & Major Structures (R.C.B.,

P.C.C., Arch Culverts, & Retaining Walls)
LS 601.00

COC LS 601.03

LAB

(1) Compressive Strength (28 days, 7days), when required by Central

Laboratory - 1 set for approximately 300 yd3 of concrete placed for

concrete specified by class; 1 set for each 150 yd3 and fractional

thereof placed on any day or as required for acceptance for concrete

specified by strength. Location: At point concrete deposited in the

work. Size: 1 set of 2 - 6"x12" cylinders for each test age. Small Qty: 1

set per day of pour. Verification Sample: 1 per project. (2) Yield,

Cement Factor, and Unit Weight (See Note 1) - As necessary to

assure accuracy of mix design or as necessary for control. When yield

test used for payment, 1 per project. Location: At point concrete

deposited in the work. Verification Sample: When yield test used for

payment, 1 per project. (3) Slump Test - When test specimen are

fabricated or when consistency or uniformity is questionable.

Location: At point concrete deposited in the work. Small Qty: When

test specimen are fabricated or when consistency or uniformity is

questionable. Verification Sample: 1 per project (Observation). (4)

Entrained Air - When entrained air is specified, 1 approximately every

300 yd3 or as necessary for control or as required for control.

Location: At point concrete deposited in the work. Verification

Sample: When entrained air is specified, 1 per project. *Verification

Sampling Cont.: See Note 4.

LS 626.02

Structural Concrete

Mix Design- PCC

Concrete Mixtures-Specimens
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01

COC LS 704.00

COC LS 705.01

LAB, COC LS 705.08

LAB, COC LS 712.04(A)

COC LS 712.06

COC LS Amendment 712.07

628 CY, SY

LAB, COC
Concrete Mixture - Bridges & Major Structures (R.C.B.,

P.C.C., Arch Culverts, & Retaining Walls)
LS 601.00

COC LS 628.03

LAB
See Sec. 628.03(D) for Test Panel and Core Specimens.

LS 628.02

LAB, COC

Each 10 tons or fraction thereof. Location: Jobsite.

Sample Size: 3 feet x 3 feet. Small Qty: If less than 200

lbs. per project, Certificate of Compliance.

LS 709.01(C)

COC LS 712.02

629 LS, EA

COC-LAB

Certificate of Compliance with Test Results,

Sample

LB 755.03

Reinforcing Steel

Masonry Units

Joint Filler

Mortar For Manhole

Non- Shrink Grout

Concrete Precast Units

Frames, Grates, Covers and Ladder Rungs

Shotcrete

Structural Concrete

Mix Design- PCC

Concrete Mixtures-Specimens

Reinforcing Steel; Wire Mesh Reinforcing

Epoxy-Resin Adhesive

Pavement Markings

Bituminous Adhesives for Pavement Markers
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC Certificate of Compliance with Test Results LB 755.04

COC Certificate of Compliance with Test Results LB 755.05

COC Certificate of Compliance with Test Results LB 755.01

COC Certificate of Compliance with Test Results LB 755.01

LAB, COC LS 755.02

COC LS 755.03

630 LS

COC LR 750.01

COC LR 750.01

COC LR 750.02

COC LR 750.03

COC LR 750.04

COC LR 750.05

LAB, COC
Concrete Mixture - Bridges & Major Structures (R.C.B.,

P.C.C., Arch Culverts, & Retaining Walls)
LS 601.00

COC LS 601.03

Retroreflective Thermoplastic Compound Pavement Markings

Signs - retroreflective sheeting

Epoxy Adhesive for Pavement Markers

Structural Concrete

Mix Design- PCC

Signs - sheet aluminum backing

Sign posts - pipe, channel, square tube

Fasteners for signs and route markers

Ground mounted destination and expressway sign supports

Overhead expressway sign supports

Glass Beads

Pavement Markers

White and Yellow Traffic Paint

Preformed Pavement Marking Tape

Traffic Control Guide Signs
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

(1) Compressive Strength (28 days, 7days), when required by Central

Laboratory - 1 set for approximately 300 yd3 of concrete placed for

concrete specified by class; 1 set for each 150 yd3 and fractional

thereof placed on any day or as required for acceptance for concrete

specified by strength. Location: At point concrete deposited in the

work. Size: 1 set of 2 - 6"x12" cylinders for each test age. Small Qty: 1

set per day of pour. Verification Sample: 1 per project. (2) Yield,

Cement Factor, and Unit Weight (See Note 1) - As necessary to

assure accuracy of mix design or as necessary for control. When yield

test used for payment, 1 per project. Location: At point concrete

deposited in the work. Verification Sample: When yield test used for

payment, 1 per project. (3) Slump Test - When test specimen are

fabricated or when consistency or uniformity is questionable.

Location: At point concrete deposited in the work. Small Qty: When

test specimen are fabricated or when consistency or uniformity is

questionable. Verification Sample: 1 per project (Observation). (4)

Entrained Air - When entrained air is specified, 1 approximately every

300 yd3 or as necessary for control or as required for control.

Location: At point concrete deposited in the work. Verification

Sample: When entrained air is specified, 1 per project. *Verification

Sampling Cont.: See Note 4.

LS 630.02

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01

DA, COC LS 708.02-03

Concrete Mixtures-Specimens

Reinforcing Steel

Zinc Paints and Primers
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

631 LS

COC LR 750.01

COC LR 750.01

COC LR 750.02

COC LR 750.03

632 LS

COC LR 632.03

COC LR 750.01

COC LR 750.01

COC LR 750.02

COC LR 750.03

COC LR 750.07

COC Certificate of Compliance with Test Results LR 750.08

633 LS

DA LR 633.02

DA LR 633.02

DA LR 633.02

634 LS, SY

COC/APL, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.06

LAB, COC
Concrete Mixture - Miscellaneous Concrete (Concrete for

Incidental Construction )
LS 601.00

COC LS 601.03

Markers

Object Marker

Signs - retroreflective sheeting

Signs - sheet aluminum backing

Sign posts - pipe, channel, square tube

Fasteners for signs and route markers

Reflector marker

Flexible delineator posts and reflectors

Falsework Lighting

Lampholder

150-Watt (minimum) lamp

100-Watt (minimum) lamp

Structural Concrete

Mix Design- PCC

Bolts, metal washers, nuts, post clips

Signs - retroreflective sheeting

Traffic Control Regulatory, Warning, and Miscellaneous Signs

PORTLAND CEMENT CONCRETE SIDEWALKS

Aggregate for Untreated Base

Signs - sheet aluminum backing

Sign posts - pipe, channel, square tube
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

1 set for each day when volume exceeds 25 yd3 or as

required for acceptance for concrete specified by

strength. Location: At point concrete deposited in the

work. Size: 1 Set of 2- 6"x12" cyl. for each test age. Small

Qty: If concrete is less than 25 yd3, 1 per accumulative

100 yd3. None if total days run less than 25 yd3.

Verification Sampling: 1 per project. When total days run

less than 25 yd3, none

LS 634.02

LAB, COC

Each 10 tons or fraction thereof. Location: Jobsite.

Sample Size: 3 feet x 3 feet. Small Qty: If less than 200

lbs. per project, Certificate of Compliance.

LS Sheet not Roll 709.01

COC LS 705.01

COC LS 712.02

COC LS 711.01

635 LS

LAB

One per project for each mix type. If the design

requirements are modified after the Engineer accepts the

job-mix-formula, a new job-mix-formula must be

submitted before using mix produced from the modified

design.

LB 401.02 (B)

Concrete Mixtures-Specimens

Welded Wire Fabric Reinforcment

Joint Filler

Epoxy-Resin Adhesive

Approved Mix Design

Hot Mix Asphalt (HMA) Sidewalks (HMA Pavement Mix No. V)

Curing Materials
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC-LAB, APL

For Non APL products:

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 6 months

LB 702.01

COC-LAB

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 6 months

LB 702.01

COC-LAB, APL

For Non APL products:

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 3 months

LB 702.04

COC-LAB

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 3 months

LB 702.04

COC-LAB 1 per approx 1000 tons of asphalt concrete LB 703.09

COC Certificate of Compliance with Test Results LB 703.15

COC Certificate of Compliance with Test Results LB 712.03

COC/APL, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.06

Asphalt Cement

Asphalt Cement (Oahu Only)

Emulsified Asphalt (Oahu Only)

Aggregate for Untreated Base

Filler

Hydrated Lime

Emulsified Asphalt

Aggregate for Hot Mix Asphalt Pavement
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

637 LS, LF

COC, LAB LG 717.03

COC, LAB LG 717.04

LAB LG 206

COC, LAB LG 703.20

COC, LAB LG 703.21

LAB, COC
Concrete Mixture - Bridges & Major Structures (R.C.B.,

P.C.C., Arch Culverts, & Retaining Walls)
LS 601.00

COC LS 601.03

Structural Concrete

Mix Design- PCC

SLOTTED DRAINS

Cullet Materials for Utility Structures

Cullet Materials for Drainage Systems

Excavation and Backfill

Structure Backfill Material

Trench Backfill Material
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

(1) Compressive Strength (28 days, 7days), when required by Central

Laboratory - 1 set for approximately 300 yd3 of concrete placed for

concrete specified by class; 1 set for each 150 yd3 and fractional

thereof placed on any day or as required for acceptance for concrete

specified by strength. Location: At point concrete deposited in the

work. Size: 1 set of 2 - 6"x12" cylinders for each test age. Small Qty: 1

set per day of pour. Verification Sample: 1 per project. (2) Yield,

Cement Factor, and Unit Weight (See Note 1) - As necessary to

assure accuracy of mix design or as necessary for control. When yield

test used for payment, 1 per project. Location: At point concrete

deposited in the work. Verification Sample: When yield test used for

payment, 1 per project. (3) Slump Test - When test specimen are

fabricated or when consistency or uniformity is questionable.

Location: At point concrete deposited in the work. Small Qty: When

test specimen are fabricated or when consistency or uniformity is

questionable. Verification Sample: 1 per project (Observation). (4)

Entrained Air - When entrained air is specified, 1 approximately every

300 yd3 or as necessary for control or as required for control.

Location: At point concrete deposited in the work. Verification

Sample: When entrained air is specified, 1 per project. *Verification

Sampling Cont.: See Note 4.

LS 637.02

COC LS 707.02

COC LS 707.03

638 LS, LFPortland Cement Concrete Curb and Gutter

Concrete Mixtures-Specimens

Corrugated Metal Pipe and Pipe Arch

Bituminous Coated Corrugated Metal Pipe and Pipe Arch
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC-LAB, APL

For Non APL products:

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 6 months

LB 702.01

LAB, COC

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 6 months

LB 702.01

COC/APL, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.06

LAB, COC
Concrete Mixture - Miscellaneous Concrete (Concrete for

Incidental Construction )
LS 601.00

COC LS 601.03

LAB

1 set for each day when volume exceeds 25 yd3 or as

required for acceptance for concrete specified by

strength. Location: At point concrete deposited in the

work. Size: 1 Set of 2- 6"x12" cyl. for each test age. Small

Qty: If concrete is less than 25 yd3, 1 per accumulative

100 yd3. None if total days run less than 25 yd3.

Verification Sampling: 1 per project. When total days run

less than 25 yd3, none

LS 638.02

Aggregate for Untreated Base

Asphalt Cement

Asphalt Cement (Oahu Only)

Structural Concrete

Mix Design- PCC

Concrete Mixtures-Specimens
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01

COC LS 705.01

COC LS 712.05

COC LS 712.02

COC LS 711.01

639 LS

LAB

One per project for each mix type. If the design

requirements are modified after the Engineer accepts the

job-mix-formula, a new job-mix-formula must be

submitted before using mix produced from the modified

design.

LB 401.02 (B)

COC-LAB, APL

For Non APL products:

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 6 months

LB 702.01

COC-LAB

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 6 months

LB 702.01

Asphalt Concrete Curb and Gutter (HMA Pavement Mix No. V)

Asphalt Cement (Oahu Only)

Epoxy-Resin Adhesive

Curing Materials

Approved Mix Design

Asphalt Cement

Reinforcing Steel

Joint Filler

Precast Concrete Curb, Gutter

Rev. 5/11/2018 Page 65 or 86



Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC-LAB, APL

For Non APL products:

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 3 months

LB 702.04

COC-LAB

Certificate of Compliance with Test Results,

Sample - 1 per source, approximately every 3 months

LB 702.04

COC-LAB 1 per approx 1000 tons of asphalt concrete LB 703.09

COC Certificate of Compliance with Test Results LB 703.15

COC Certificate of Compliance with Test Results LB 712.03

COC/APL, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.06

640 LS, LF

LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 207

LAB, COC
Concrete Mixture - Miscellaneous Concrete (Concrete for

Incidental Construction )
LS 601.00

COC LS 601.03-628.03

Structural Concrete

Mix Design- PCC and Shotcrete

Hydrated Lime

Emulsified Asphalt (Oahu Only)

Aggregate for Untreated Base

LINED DRAINAGE DITCH AND CONCRETE SPILLWAYS

Excavation and Backfill

Emulsified Asphalt

Aggregate for Hot Mix Asphalt Pavement

Filler
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

1 set for each day when volume exceeds 25 yd3 or as

required for acceptance for concrete specified by

strength. Location: At point concrete deposited in the

work. Size: 1 Set of 2- 6"x12" cyl. for each test age. Small

Qty: If concrete is less than 25 yd3, 1 per accumulative

100 yd3. None if total days run less than 25 yd3.

Verification Sampling: 1 per project. When total days run

less than 25 yd3, none

LS 640.02

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01

COC LS 711.01

COC LS 712.02

641 LS, SF

COC Certificate of Compliance with Germination Test Results. LR 641.02

DA LR 641.02

DA LR 641.02

DA LR 641.02

645 FA

COC Certificate of Compliance with Test Results LB 755.04

COC LR 750.01

COC LR 750.01

Curing Materials

Epoxy-Resin Adhesive

Work Zone Traffic Control

Signs - retroreflective sheeting

Signs - sheet aluminum backing

Hydro-Mulch Seeding

Seed

Fertilizer

Mulch

Soil and mulch tackifier

Concrete Mixtures-Specimens

Reinforcing Steel

Preformed Pavement Marking Tape
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC LR 750.02

COC LR 750.03

COC LR 750.07

COC Certificate of Compliance with Test Results LR 750.08

DA LR 750.09

646 LS

COC/APL LG 706.12

COC/APL LG 716.05

LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 204

647 LS

DA LR 647.02

649 CY

LAB Samples, COC

Certificate of Compliance. Check samples of 1 for

approximately every 5,000 yd3 of concrete placed or as

required for control. Location: Weigh hopper or in the

feed line immediately in advance of the hopper. Size:

Approximately 30 lbs. Small Qty: If concrete is used for

incidental construction, Certificate of Compliance.

LS 701.01

LAB, COC LS 649.02 Portland Cement - Grout/Mortar

Reflector marker

Flexible delineator posts and reflectors

Traffic delineators

Fiber Optic Cable

Fiber optic cable

GEOCOMPOSITE DRAIN

Perforated Plastic Pipe

Geotextiles for Geocomposite Drain Applications

Excavation and Backfill

Pressure Grout

Sign posts - pipe, channel, square tube

Fasteners for signs and route markers

Portland Cement
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB, COC

Fine Aggregates (F.A.): (1)a. Gradation - 1 for approximately

every month or 1,000 yd3 of concrete placed or as required for

control. Location: See Note 3. Size: Approximately 10 lbs.

(F.A.). Small Qty: See Note 2. Verification Sampling: 1 to 1 for

first 5 acceptance tests, 1 per 10 thereafter (1)b. Specific

Gravity - When aggregate changed or as required for source

information. Location: See Note 3. Size: Approximately 5 lbs.

(F.A.). (3)(a) Sand Equivalent - If required, 1 for approximately

every month or 3,000 yd3 of concrete placed or as required for

control. Location: See Note 3. Size: Approximately 2 lbs. Small

Qty: See Note 2. Verification Sampling: When required, 1 per

5,000 yd3. (3)(b) Clay Lumps and Friable Particles; Organic

Impurities; and L.A. Abrasion on Parent Material for

Manufactured Fines Only - When aggregate changed or as

required for source information. Location: See Note 3. Size:

Approximately 50 lbs. (3)(c) Complete -When new source is

proposed for use or when aggregate changed. Location:

Stockpile/See Note 3. Size: Approximately 100 lbs.

*Verification Sampling Cont.: See Note 4.

LS 703.01

COC LS 601.03

650 LS, EA

COC/APL, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.06

COC + DA LR 650.03

LAB, COC
Concrete Mixture - Miscellaneous Concrete (Concrete for

Incidental Construction )
LS 601.00

Fine Aggregate - Grout/Mortar

Mix Design- PCC

Structural Concrete

Detectable warning mats

CURB RAMPS

Aggregate for Untreated Base
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC LS 601.03

LAB

1 set for each day when volume exceeds 25 yd3 or as

required for acceptance for concrete specified by

strength. Location: At point concrete deposited in the

work. Size: 1 Set of 2- 6"x12" cyl. for each test age. Small

Qty: If concrete is less than 25 yd3, 1 per accumulative

100 yd3. None if total days run less than 25 yd3.

Verification Sampling: 1 per project. When total days run

less than 25 yd3, none

LS 650.02

LAB, COC LS 705.01

LAB, COC

Each 10 tons or fraction thereof. Location: Jobsite.

Sample Size: 3 feet x 3 feet. Small Qty: If less than 200

lbs. per project, Certificate of Compliance.

LS Sheet not Roll 709.01(C)

COC LS 711.01

COC LS 712.02

653 INCIDENTAL

COC Certificate of Compliance with Test Results LB
ASTM D 1227

Type IV

COC/APL, LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 703.06

LAB, COC
Concrete Mixture - Miscellaneous Concrete (Concrete for

Incidental Construction )
LS 601.00

COC LS 601.03

Concrete Mixtures-Specimens

Joint Filler

Reinforcing Steel/Welded Wire Fabric Reinforcement

Curing Materials

Epoxy-Resin Adhesive

Structural Concrete

Mix Design- PCC

Emulsified Asphalt Coating

Aggregate for Untreated Base

Concrete Culvert Lining

Mix Design- PCC
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

1 set for each day when volume exceeds 25 yd3 or as

required for acceptance for concrete specified by

strength. Location: At point concrete deposited in the

work. Size: 1 Set of 2- 6"x12" cyl. for each test age. Small

Qty: If concrete is less than 25 yd3, 1 per accumulative

100 yd3. None if total days run less than 25 yd3.

Verification Sampling: 1 per project. When total days run

less than 25 yd3, none

LS 653.02 Concrete Mixtures-Specimens
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

Fine Aggregates (F.A.): (1)a. Gradation - 1 for approximately

every month or 1,000 yd3 of concrete placed or as required for

control. Location: See Note 3. Size: Approximately 10 lbs.

(F.A.). Small Qty: See Note 2. Verification Sampling: 1 to 1 for

first 5 acceptance tests, 1 per 10 thereafter (1)b. Specific

Gravity - When aggregate changed or as required for source

information. Location: See Note 3. Size: Approximately 5 lbs.

(F.A.). (3)(a) Sand Equivalent - If required, 1 for approximately

every month or 3,000 yd3 of concrete placed or as required for

control. Location: See Note 3. Size: Approximately 2 lbs. Small

Qty: See Note 2. Verification Sampling: When required, 1 per

5,000 yd3. (3)(b) Clay Lumps and Friable Particles; Organic

Impurities; and L.A. Abrasion on Parent Material for

Manufactured Fines Only - When aggregate changed or as

required for source information. Location: See Note 3. Size:

Approximately 50 lbs. (3)(c) Complete -When new source is

proposed for use or when aggregate changed. Location:

Stockpile/See Note 3. Size: Approximately 100 lbs.

*Verification Sampling Cont.: See Note 4.

LS 703.01

LAB, COC

Each 10 tons or fraction thereof. Location: Jobsite.

Sample Size: 3 feet x 3 feet. Small Qty: If less than 200

lbs. per project, Certificate of Compliance.

LS 709.01(C)

DA, COC LS 708.02

COC LS 711.01

COC LS 719.00

COC LS 653.02

654 LS

Reinforcing Steel/Welded Wire Fabric Reinforcement

Zinc Paints

Curing Materials

Macro-Synthetic Fibers for Concrete Reinforcement

Epoxy (Line 34)

Restrainers

Fine Aggregate for Concrete
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB, COC
Concrete Mixture - Bridges & Major Structures (R.C.B.,

P.C.C., Arch Culverts, & Retaining Walls)
LS 601.00

COC LS 601.03

LAB

(1) Compressive Strength (28 days, 7days), when required by Central

Laboratory - 1 set for approximately 300 yd3 of concrete placed for

concrete specified by class; 1 set for each 150 yd3 and fractional

thereof placed on any day or as required for acceptance for concrete

specified by strength. Location: At point concrete deposited in the

work. Size: 1 set of 2 - 6"x12" cylinders for each test age. Small Qty: 1

set per day of pour. Verification Sample: 1 per project. (2) Yield,

Cement Factor, and Unit Weight (See Note 1) - As necessary to

assure accuracy of mix design or as necessary for control. When yield

test used for payment, 1 per project. Location: At point concrete

deposited in the work. Verification Sample: When yield test used for

payment, 1 per project. (3) Slump Test - When test specimen are

fabricated or when consistency or uniformity is questionable.

Location: At point concrete deposited in the work. Small Qty: When

test specimen are fabricated or when consistency or uniformity is

questionable. Verification Sample: 1 per project (Observation). (4)

Entrained Air - When entrained air is specified, 1 approximately every

300 yd3 or as necessary for control or as required for control.

Location: At point concrete deposited in the work. Verification

Sample: When entrained air is specified, 1 per project. *Verification

Sampling Cont.: See Note 4.

LS 654.02

Structural Concrete

Mix Design- PCC

Concrete Mixtures-Specimens
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01(A)

COC

Certificate of Compliance with Certified test results and 1

sample per type per lot. Location: Jobsite. Sample Size: 2

strands 4-1/2 ft. long. Small Qty: 1 set per project.

Verification Sample: 1 set per project.

LS 709.02

COC LS 709.03(B)

COC LS 712.02

COC LS 712.04(A)

COC LS 712.12

COC LS 712.13

COC Certificate of Compliance with Test Results LS 713.01(A)(1)

655 LS

COC LG 716.06

LAB One sample per source. LG 655.02

LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 206

656 EA

Bar Reinforcement

Wire Rope or Wire Cable

Bars

Epoxy - Resin Adhesive

Non - Shrink Grout

Sheating

Corrosion - Inhibiting Grease

Structural Steel

Drilling Holes and Installing Dowel Reinforcing Bars

DUMPED RIPRAP

Geotextiles for Stabilization Applications

Stones

Excavation and Backfill
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01

COC LS 712.02

COC LS 712.04(B)

693 LS, EA

LAB

One lab sample per approx. every 1,500 cu. yd. per type.

Field compaction tests per Sampling and Testing Guide

for Acceptance and Verification.

LG 204

LAB, COC
Concrete Mixture - Bridges & Major Structures (R.C.B.,

P.C.C., Arch Culverts, & Retaining Walls)
LS 601.00

COC LS 601.03

COC Certificate of Compliance with Test Results LS 693.01

Reinforcing Steel

Epoxy - Resin Adhesive

Epoxy Grout

Structural Concrete

Mix Design- PCC

Terminal Impact Attenuator (End Treatment)

TERMINAL IMPACT ATTENUATOR

Excavation and Backfill
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB

(1) Compressive Strength (28 days, 7days), when required by Central

Laboratory - 1 set for approximately 300 yd3 of concrete placed for

concrete specified by class; 1 set for each 150 yd3 and fractional

thereof placed on any day or as required for acceptance for concrete

specified by strength. Location: At point concrete deposited in the

work. Size: 1 set of 2 - 6"x12" cylinders for each test age. Small Qty: 1

set per day of pour. Verification Sample: 1 per project. (2) Yield,

Cement Factor, and Unit Weight (See Note 1) - As necessary to

assure accuracy of mix design or as necessary for control. When yield

test used for payment, 1 per project. Location: At point concrete

deposited in the work. Verification Sample: When yield test used for

payment, 1 per project. (3) Slump Test - When test specimen are

fabricated or when consistency or uniformity is questionable.

Location: At point concrete deposited in the work. Small Qty: When

test specimen are fabricated or when consistency or uniformity is

questionable. Verification Sample: 1 per project (Observation). (4)

Entrained Air - When entrained air is specified, 1 approximately every

300 yd3 or as necessary for control or as required for control.

Location: At point concrete deposited in the work. Verification

Sample: When entrained air is specified, 1 per project. *Verification

Sampling Cont.: See Note 4.

LS 693.02

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01

701 INCIDENTAL

Concrete Mixtures-Specimens

Reinforcing Steel

Hydraulic Cement
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB Samples, COC

Certificate of Compliance. Check samples of 1 for

approximately every 5,000 yd3 of concrete placed or as

required for control. Location: Weigh hopper or in the

feed line immediately in advance of the hopper. Size:

Approximately 30 lbs. Small Qty: If concrete is used for

incidental construction, Certificate of Compliance.

LS 701.01

703 INCIDENTAL

COC, LAB LG 703.04 (A)

COC, LAB LG 703.04 (B)

COC/APL, LAB LG 703.06

COC/APL, LAB LG 703.17

COC, LAB LG 703.16

COC, LAB LG 703.18

COC, LAB LG 703.20

COC, LAB LG 703.21COC, LAB LG 703.24

Portland Cement

AGGREGATES

Aggregate for Untreated Permeable Base - Coarse Aggregate

Aggregate for Untreated Permeable Base - Filler

Aggregate for Untreated Base

Aggregate for Subbase

Bed Course Material for Crushed Rock Cradle

Filter

Structure Backfill Material

Trench Backfill MaterialGranular Material for Embankment
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB, COC

Fine Aggregates (F.A.): (1)a. Gradation - 1 for approximately

every month or 1,000 yd3 of concrete placed or as required for

control. Location: See Note 3. Size: Approximately 10 lbs.

(F.A.). Small Qty: See Note 2. Verification Sampling: 1 to 1 for

first 5 acceptance tests, 1 per 10 thereafter (1)b. Specific

Gravity - When aggregate changed or as required for source

information. Location: See Note 3. Size: Approximately 5 lbs.

(F.A.). (3)(a) Sand Equivalent - If required, 1 for approximately

every month or 3,000 yd3 of concrete placed or as required for

control. Location: See Note 3. Size: Approximately 2 lbs. Small

Qty: See Note 2. Verification Sampling: When required, 1 per

5,000 yd3. (3)(b) Clay Lumps and Friable Particles; Organic

Impurities; and L.A. Abrasion on Parent Material for

Manufactured Fines Only - When aggregate changed or as

required for source information. Location: See Note 3. Size:

Approximately 50 lbs. (3)(c) Complete -When new source is

proposed for use or when aggregate changed. Location:

Stockpile/See Note 3. Size: Approximately 100 lbs.

*Verification Sampling Cont.: See Note 4.

LS 703.01

704 INCIDENTAL

COC LS 704.01

COC LS 704.02

705 INCIDENTAL

COC LS 705.01

COC LS 705.02

COC LS 705.03

COC Certificate of Compliance with Test Results LS 705.04 Joint Sealer

Fine Aggregates For Concrete

Masonry Units

Clay or Shale Bricks

Concrete Brick

Joint Materials For Concrete Structures

Joint Filler

Joint Mortar For Pipe

Flexible Water Tight Gasket
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC LS 705.05

COC LS 705.06

COC LS 705.07

COC LS 705.08

COC LS 705.11

COC LS 705.12

706 INCIDENTAL

COC/APL LG 706.12

COC LS Amendment 706.02

LAB Precast Plant

1 joint length for approximately every 50 joint lengths for

3 edge bearing load test. Inspected at plant and released

by Central laboratory. Location: Strength tests usually

performed at plant. Small Qty: If less than 100 lin. ft. per

project, Certificate of Compliance. See Amendment: to

Sec. 706 for Plant Certfication requirements.

LS 706.02

COC LS C&C Env. Serv 706.08

COC LS C&C Env. Serv 706.09

COC LS 706.10

COC LS 706.18

707 INCIDENTAL

COC LS C&C Env. Serv 707.01(A)

COC LS 707.01(B)

COC LS 707.02

MFR Plant LS 707.02

COC LS 707.03 Bituminous Coated Corrugated Metal Pipe and Pipe Arch

Vitrified Clay Pipe (VCP) and Fittings for Sewer System

PVC Pipe for Sewer System

High Density Polyethylene Pipe

Concrete Cylinder Pipe

Metal Pipe

Cast Iron Pipe and Fittings for Sewer System

Ductile Iron Pipe, Fittings and Special Castings for Water System

Corrugated Metal Pipe and Pipe Arch

Pipe Visual Inspection and at Manufacturer's Plant

Flashing Compound

Waterproofing

Waterstop

Mortar for Manhole

Jointing Compound for Sewer Pipe

Expanded Polystyrene and Hardboard

RCP for Drainage Pipe

RCP Visual Inspection and Load Test

CONCRETE, CLAY AND PLASTIC PIPE

Perforated Plastic Pipe
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC LS 707.06

COC Certificate of Compliance with Test Results LS 707.08

LAB, COC Certificate of Compliance with Test Results LS 707.10

COC LS 707.11

COC LS 707.12

COC LS 707.13

708 INCIDENTAL

DA, COC LS 708.01

DA, COC LS 708.02

709 INCIDENTAL

LAB, COC

Sample each size for each brand and additional samples

as necessary. Approved together with fabricator’s

certified analysis. Location: Jobsite or source. Sample

Size: 3 specimen 36" long. Small Qty: If less than 200 lbs.

per project, Certificate of Compliance.

LS 709.01(A)

LAB, COC

Each 10 tons or fraction thereof. Location: Jobsite.

Sample Size: 3 feet x 3 feet. Small Qty: If less than 200

lbs. per project, Certificate of Compliance.

LS 709.01(C)

LAB, COC Certificate of Compliance with Test Results LS 709.01(E)

LAB, COC

Certificate of Compliance with Certified test results and 1

sample per type per lot. Location: Jobsite. Sample Size: 2

strands 4-1/2 ft. long. Small Qty: 1 set per project.

Verification Sample: 1 set per project.

LS 709.02

LAB, COC LS 709.03

Zinc Paints and Primers

Reinforcing Steel, Wire Rope and Prestressing Steel

Reinforcing Steel

Welded Wire Fabric Reinforcement

Dowels

Wire Rope or Wire Cable

Prestressing Steel

Structural Aluminum Plate for Pipe

Structural Steel Plate for Pipe, Pipe Arch and Arch

Zinc-Coated Steel Pipe

Copper Service Pipe

Spiral Rib Metal Pipe

Spiral Rib Coupling Band

Paints

Bridge Paint
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

710 INCIDENTAL

COC Certificate of Compliance with Test Results LS 710.04

COC Certificate of Compliance with Test Results LS 710.07

COC Certificate of Compliance with Test Results LS 710.84

COC Certificate of Compliance with Test Results LS 710.09

COC Certificate of Compliance with Test Results LS 710.11

COC Certificate of Compliance with Test Results LS 710.10

711 INCIDENTAL

COC, APL (White, Br. Deck Only) LS 711.01

COC LS 711.03

712 INCIDENTAL

COC LS 712.01

COC LS 712.02

COC LS 712.03

LAB, COC LS 712.04(A)

LAB, COC LS 712.04(B)

COC LS 712.05

COC LS 712.06(A)

DA LR 712.06(B)

COC LS Amendment 712.07

COC Certificate of Compliance with Test Results LS 712.09

COC Certificate of Compliance with Test Results LS 712.09

COC LS 712.10

COC LS 712.11

COC LS 712.12

Bronze and Stainless Steel Bearing And Expansion Plate

Zinc Coating

Abrasive Coating

Sheathing

Water

Epoxy-Resin Adhesive

Hydrated Lime

Non- Shrink Grout

Epoxy Grout

Precast Concrete Curb, Gutter

Precast Reinforced Concrete Manhole Section

Frames, Grates, Covers and Ladder Rungs

Bearing Devices and Related Materials

Precast concrete pull box

Guardrail Posts

Guardrail Hardware

Aluminum Bridge Railing

Steel Bridge Railing

Steel Pipe for Railing

Concrete Curing Materials And Admixtures

Curing Materials

Admixtures

Miscellaneous

Guardrail Materials

Metal Beam Rails
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC LS 712.13

COC LS BWS 712.24

COC LS BWS 712.26

713 INCIDENTAL

COC Certificate of Compliance with Test Results LS 713.01(A)

COC Certificate of Compliance with Test Results LS 713.01(B)

COC Certificate of Compliance with Test Results LS 713.01(C)

COC Certificate of Compliance with Test Results LS 713.01(D)

COC Certificate of Compliance with Test Results LS 713.02

COC Certificate of Compliance with Test Results LS 713.07

COC Certificate of Compliance with Test Results LS 713.08

COC Certificate of Compliance with Test Results LS 713.09

COC Certificate of Compliance with Test Results LS 713.10

715 INCIDENTAL

COC LS 715.01

COC LS 715.02

716 INCIDENTAL

COC/APL LG 716.02

COC/APL LG 716.03

COC/APL LG 716.04

COC/APL LG 716.05

COC/APL LG 716.06

COC/APL LG 716.07

COC/APL LG 716.08

717 INCIDENTAL

COC, LAB LG/ LB 717.01

Aluminum

Contracts with Dissimilar Materials

GEOTEXTILES

Geotextiles for Permeable Separator Applications

Geotextiles for Underdrain Applications

Geotextiles for Paving Applications

Geotextiles for Geocomposite Drain Applications

Geotextiles for Stabilization Applications

Geotextiles for Permanent Erosion Control Applications

Geotextiles for Temporary Silt Fence Applications

CULLET AND CULLET-MADE MATERIALS

Cullet and Cullet-Agregate Mixtures as Construction Materials

High-Strength Low- Alloy Structural Steel

High-Strength Low- Alloy Structural Steel For Welding

High-Strength Low- Alloy Structural Steel For Riveted or Bolted

Welded Stud Shear Connectors

Steel Forgings and Steel Shafting

Steel Castings

Gray Iron Castings

Malleable Iron Castings

Aluminum

Corrosion-Inhibiting Grease

Valves and Appurtenances

Hydrants and Appurtenances

Structural Steel And Related Materials

Carbon Structural Steel
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

COC, LAB LG 717.03

COC, LAB LG 717.04

718 INCIDENTAL

COC Certificate of Compliance with Test Results LS 718.01

COC Certificate of Compliance with Test Results LS 718.01

722 INCIDENTAL

LAB, COC

1. Fabric -Certificate of Compliance with Certified test

results and 1 sample per lot or per project. Location:

Jobsite. Sample Size: 3 ft. length, full height. Small Qty: If

less than 200 ft2 per project, Certificate of Compliance

with Certified test results. Verification Sample: 1 sample

per project or 1 sample per lot.

LS 722.01A

LAB, COC

2. Post -Certificate of Compliance with Certified test

results and 1 sample per lot or per project. Location:

Jobsite. Sample Size: 12 inch length each end. Small Qty:

If less than 30 lin. ft. per project, Certificate of

Compliance with Certified test results. Verification

Sample: 1 sample per project or 1 sample per lot

LS 722.01A

Steel Fasteners

Anchor Bolts, Anchor Bolt Nuts & Anchor Bolt Washers

High-Strength Bolts and Studs

Chain Link Fence Materials

Chain Link Fence Materials

Cullet Materials for Utility Structures

Cullet Materials for Drainage Systems

Chain Link Fence Materials
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB, COC

3. Tension Wire -Certificate of Compliance with Certified

test results and 1 sample per lot or per project. Location:

Jobsite. Sample Size: 3 ft. length. Small Qty: If less than

100 lin. ft. per project, Certificate of Compliance with

Certified test results. Verification Sample: 1 sample per

project or 1 sample per lot.

LS 722.01A

LAB, COC

4. Tie Wire -Certificate of Compliance with Certified test

results and 1 sample per lot or per project. Location:

Jobsite. Sample Size: 3 ft. length. Small Qty: If less than

25 lbs. per project, Certificate of Compliance with

Certified test results Verification Sample: 1 sample per

project or 1 sample per lot.

LS 722.01A

LAB, COC

5. Fittings - Certificate of Compliance with Certified test

results
LS 722.01A

755 INCIDENTALPavement Marking Materials

Chain Link Fence Materials

Chain Link Fence Materials

Chain Link Fence Materials
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Master Material Certification List

PROJECT NUMBER/NAME:

1) This material list was prepared using information available at or prior to the issue date.

2) This list shall be used only as a guide. All submittals to MTRB shall be in accordance with the standard plans, standard specifications, special provisions to the standard specifications, project plans, project special provisions,

and MTRB guidelines. (http://hidot.hawaii.gov/highways/other/materials-testing-and-research-branch/)

3) The Engineer shall track and manage submittals independently of this list. MTRB provides a sample Project Summary Schedule to be used for material and sample tracking on the web.

(http://hidot.hawaii.gov/highways/files/2016/06/hwy_l-forms-20160615ProjectSummaryofMaterials.pdf)

For HWY-LB all COC's require test results.

* APL = Approved Product List, COC = Certification of Compliance, LAB = Laboratory Sample, DA = Designer approval

APL - COC

COC - LAB

LAB

COC

DA

* - Disclaimers:

APL No. or No. of Samples
REVIEWING

Office

PROPOSAL SCHEDULE (Master Material Certification List / Project Summary of Materials)

ITEM NO.
APPROX.

QUANTITY
UNIT

UNIT

PRICE
AMOUNTITEM

LAB, COC, APL (3M Only)

Certificate of Compliance with Certified test results and 1

sample per batch. Location: Jobsite or source. Size: 10

for non-reflective markers and 6 for reflective markers.

Small Qty: If less than 100 markers per project, Certificate

of Compliance with Certified test results. See additional

sampling requirements under Sec. 755.02(B) Non-

reflective and 755.02(C) Reflective markers. Verification

Sample: 1 for every 10,000 or less or 1 per batch.

LS 755.02

COC LS 755.03(A) Epoxy Adhesives for Pavement Markers

Pavement Markers Non and Reflective (various types)
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Master Material Certification List

Note 1:

Note 2:

Note 3:

Note 4:

Note 5:

Note 6:

N O T E S

The field compaction testing frequency for soils and aggregate materials is provided as a preliminary guide and should be project specific, finalized and documented by the Resident Engineer. If

necessary, consult the HDOT project Geotechnical Engineer or Materials Testing and Research Branch for the recommended testing frequency.

Not required if the same source is being used on other projects and test is being made. Not necessary to duplicate the test for the sake of the record. The actual test results may be used anywhere

they are applicable. (Established Source with Acceptable Quality Control/System Basis)

When gradation is being determined by a qualified plant technician at the plant, the guide schedule for gradation and sand equivalent as sampled by the plant inspector may be reduced to

approximately 1/5. However, the schedule should be supplemented with the contractor's quality control results.

One of the following locations listed in order of preference: (a) Belt from weigh hopper to central or transit mixer; (b) Belt which feeds batch plant bins immediately preceding the weigh hopper, (c)

Discharge gate of weigh hopper, (d) Discharge gates of bins feeding the weigh hopper at the batch plant. The location and method of sampling are to be determined and agreed upon by the Engineer

and the Contractor. Once selected, the location and method of sampling are not to be changed during the life of the project, or so long as there is no change in Plant’s configuration or operation.

When the Contractor Quality Control (QC) test data is utilized by HDOT or its designated agent in the acceptance determination, HDOT or its designated agent shall perform verification sampling and

testing. The Contractor's QC sampling and testing frequency shall not be less than the acceptance sampling and testing frequency. The verification testing by HDOT or its agent should be performed

at a frequency of 1 to 1 for the first 5 QC tests, and not less than 10 percent of the acceptance frequency in the quality assurance plan thereafter. If statistical comparisons of the QC test data

against HDOT or its agent's test data indicates dissimilarity, the verification sampling and testing frequency should revert back to 1 to 1.

Item Nos. shown are the common references encountered in most construction projects. For unusual items, consult the Materials Testing & Research Branch.
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